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MAINTENANCE OF TRAFFIC GENERAL NOTES WHEN TRAIL IS OPEN, SIGNS AND TYPE Ilf BARRICADES SHALL BE ROTATED OFF HMA PATH CONSTRUCTION
OF PATH AND COVERED.
SEE GENERAL NOTES FOR ADDITIONAL REQUIREMENTS. SUGGESTED TRAFFIC CONTROL
CONSTRUCTION FENCE SHALL BE PLACED ALONG BOTH EDGES OF THE DES SHOULDER CLOSURES IN ACCORDANCE WITH: i
CONTRACTOR SHALL SUBMIT CONSTRUCTION SEQUENCING PLAN TO THE PLAINES RIVER TRAIL WITH THE WORK LIMITS. CONSTRUCTION FENCE WILL HIGHWAY STANDARDS 701001, 701006, 701011, 701301, 701311, 701501,
ENGINEER. PLAN SHALL INCLUDE CONSTRUCTION STAGING SEQUENCE AND NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE COST OF AND 701901
DURATION, CONSTRUCTION EQUIPMENT ACCESS ROUTE, ERECTION PLAN WITH TRAFFIC CONTROL AND PROTECTION, STANDARD 701801.
SEQUENCE AND DURATION, ALL ITEMS NEEDED TO COMPLY WITH USACOE AND CONSTRUCTION ACTIVITIES
LCSMC PERMITS, ALL ITEMS NEEDED TO COMPLY WITH THE PLANS AND WHEN REOPENING THE TRAIL DURING CONSTRUCTION, THE EXISTING TRAIL CONSTRUCT HMA PATH AND PCC SIDEWALK AT THORNMEADOW ROAD.
SPECIAL PROVISIONS, AND ALL ITEMS NEEDED TO RECEIVE APPROVAL FROM SHALL BE RESTORED. TEMPORARY RESTORATION OF THE TRAIL WILL NOT BE
LCDOT TO USE DEERFIELD ROAD (FAU 1257) AND DEERFIELD ROAD BRIDGE (SN PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE CONTRACT. PLACE PROPOSED LANDSCAPING ITEMS.
049-1074) AS STAGING AREA. CONTRACTOR SHALL NOT BEGIN WORK UNTIL
CONSTRUCTION SEQUENCING PLAN IS APPROVED BY ENGINEER. CLOSURES OF THE DES PLAINES RIVER TRAIL SHALL NOT EXCEED 5 PLACE FINAL PAVEMENT MARKINGS.
CONSECUTIVE CALENDAR DAYS AND SHALL NOT OCCUR ON SATURDAY OR
TEMPORARY LANE CLOSURES SUNDAY OR DURING PERIODS AS SPECIFIED IN ARTICLE 107.09. THERE SHALL PLACE PROPOSED PATH SIGNING.
A. THE CONTRACTOR SHALL WORK EXPEDITIOUSLY TO OPEN TRAFFIC BE A MINIMUM OF TWO CONSECUTIVE CALENDAR DAYS BETWEEN CLOSURE
LANES CLOSED DUE TO PROJECT'S WORK. THE ENGINEER SHALL BE THE PERIODS. BRIDGE AND BOARDWALK CONSTRUCTION
SOLE JUDGE OF WHEN A LANE IS READY TO BE OPENED TO TRAFFIC. =
B. THE OPENING OF THE LANE TO TRAFFIC SHALL BE IN ACCORDANCE WITH BEFORE TEMPORARY PATH CLOSURES THE ENGINEER SHALL APPROVE THE SUGGESTED TRAFFIC CONTROL
SECTION 107.29 OF THE STANDARD SPECIFICATIONS. DATES THE TRAIL WILL BE TEMPORARILY CLOSED. SHOULDER CLOSURES IN ACCORDANCE WITH: TRAIL TEMPORARY
C. PROJECT WORK REQUIRING A CLOSURE OF A LANE SHALL BE ALLOWED HIGHWAY STANDARDS 701001, 701006, 701011, 701301, 701311, 701501, RESTORATION
AT THE DISCRETION OF THE ENGINEER AND UNDER THE FOLLOWING AT LEAST THREE WEEKS PRIOR TO ANY TEMPORARY PATH CLOSURES, 701801, 701901, AND 704001
CONDITIONS: CONTRACTOR SHALL SUBMIT TO THE ENGINEER THE ANTICIPATED CLOSURE ' ’ .
1) THE LANE CLOSURE SHALL ONLY BE IN EFFECT WHILE WORKERS DATES. SEE PEDESTRIAN / BICYCLE MANAGEMENT NOTES FOR DES PLAINES RIVER
ARE PRESENT IN OR NEAR THE CLOSED LANE. TRAIL CLOSURES.
2) THE CLOSED LANE SHALL BE REOPENED TO TRAFFIC AT THE END AFTER RECEIVING ENGINEER'S APPROVAL ON TEMPORARY PATH CLOSURE
OF THE WORKDAY. DATES AND NO LESS THAN TWO WEEKS PRIOR TO ANY TEMPORARY PATH CONSTRUCTION ACTIVITIES
3) ALL TRAFFIC CONTROL DEVICES PERTAINING TO THE LANE CLOSURES, CONTRACTOR SHALL PROVIDE AND ERECT TEMPORARY PATH CONSTRUCT BRIDGE PIERS.
CLOSURE SHALL BE REMOVED FROM THE ROADWAY AT THE END OF CLOSURE SIGNAGE AS SHOWN ON THE PLANS.
THE WORKDAY. CONSTRUCT BOARDWALK.
TYPE || BARRICADES WILL BE USED AS CHANNELIZING DEVICES. SHOULDER / CURB CONSTRUCTION RESTORE DISTURBED AREAS OF DES PLAINES RIVER TRAIL AND THE LCFPD
GRAVEL ACCESS ROAD.
PRIOR TO ANY WORK, PLACE EROSION CONTROL ITEMS PER THE STORM SUGGESTED TRAFFIC CONTROL
WATER POLLUTION PREVENTION PLAN AND AS DIRECTED BY THE ENGINEER. SHOULDER CLOSURES IN ACCORDANCE WITH: PLACE PROPOSED LANDSCAPING ITEMS.
HIGHWAY STANDARDS 701001, 701006, 701011, 701301, 701311, 701501,
AND 701901
PEDESTRIAN / BICYCLE MANAGEMENT NOTES CONSTRUCTION AGTIVTIES PRE.FABRICATED BRIDGE ERECTION
THE DES PLAINES RIVER BIKE PATH SHALL REMAIN OPEN DURING
CONSTRUCTION EXCEPT DURING CONSTRUCTION OF PIER 2 AND DURING CONSTRUCT HMA SHOULDER AND PROPOSED CURB AND GUTTER. &%ﬁi‘iﬂ-ﬁ&%’ﬁ:géé E,EB&I%?\?‘E% BTFnggROUGH TRAFFIC DURING THE
SETTING OF PRE-FABRICATED BRIDGE SECTIONS. PATH SHALL BE PROTECTED - -
FROM WORK SITE AS SHOWN IN THE PLAN, EXCEPT DURING CLOSURES. PLACE FINAL PAVEMENT MARKINGS. TRIAN / BICYCLE MANAGEMENT NOTES FOR DES PLAINES RIVER DES PLAINES RIVER TRAIL CLOSURE DETAIL
SRl GLoSunes (WORK INCLUDED IN THE COST OF TRAFFIC CONTROL AND
: PROTECTION, STANDARD 701801
SEE DETOUR SHEET FOR PROPOSED DETOUR ROUTE AND NOTES.
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